(*i*) The lessee or sub-lessee, his agents or maistries and servants shall be held responsible for any fires caused by negligence either by themselves or by their workmen and shall prevent the occurrence of fires in the forests in which they may be working and render prompt assistance in extinguishing such fires as may break out accidentally.

(*j*) They will also be liable under the Forest Regulation, irrespective of any action that may be taken under the contract.

They shall remove out of the limits of the District before the 31st July 1931, all bark collected and stored under the terms of the lease.

(*k*) Neither the lessee or sub-lessee nor his employees shall enter the State Forests either before sunrise or after sunset.

(*l*) No collection of the bark will be permitted in the State Forests, during the fire season, *i.e.*, from the 15th February to end of April of each year.

(*m*) The lessee or sub-lessee shall not interfere with the recognised rights of inamdars.

(*n*) The lessee or sub-lessee shall hold himself responsible for the acts of his agents or servants in the business of collection and transport.

12. In the event of breach of any of these conditions, the lease will be cancelled or the security amount forfeited in whole or in part or both these penalties will be enforced at the discretion of the Chief Conservator of Forests. In the case of mere forfeiture of the security deposit amount, the difference will be made good immediately by the contractor, and in the case of the cancellation of the lease, the right will be resold, the lessee not being entitled to moneys already paid by him or for the subsequent excess realisations by resale, the deficit if any, that may result from such resale being recovered from him as an arrear of land revenue.

S. VENKATAVARADIENGAR,
District Forest Officer.

ENGINEERING DEPARTMENT.

KOLAR DIVISION.

Notice.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 1336 and 1337, dated 21st November 1929, calling for tenders for Constructing a Road Dam at 6—1 of Mulbagal-Punganur Road, Mulbagal Taluk.

The last date for tender is 9th December 1929

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 1337 and 1338, dated 21st November 1929, calling for tenders for Restoring Kendanahally Addakunte Tank Regd. No. 429—452 of Chintamani Taluk.

The last date for tender is 9th December 1929.

Dated 27th November 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M., of 21st December 1929, for Restoring Kempasandra, Cholaganahalli Jodi Tank, Malur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees two hundred and ninety in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for Restoring Kempasandra, Cholaganahalli Tank, Malur Taluk" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The tenderer must quote specific rates for all items both in words and in figures.

10 The tenderers stating that the work would be executed at a certain percentage in excess of or lower than the estimate will not be accepted.

Abstract estimate for Restoring Kempasandra, Cholaginahalli Jodi Tank, Registered No. 492 of Malur Taluk :—

Serial No.	Items of work	Per	Quantity
	Bund.		
1	Earthwork including watering and tamping	C.yd.	6,568
2	Turfing	S.yd.	3,553
3	Resetting old stone with new jelly	C.yd.	707
4	New stone work	,,	1,492
5	Fixing new grade stone including cutting figures and painting, etc.	No.	16
6	Fixing Index stones including cutting figures and painting, etc.	,,	16
7	Fixing B. M. stones including cutting figures and painting, etc.	,,	2
8	Fixing R. No. stone including cutting figures and painting, etc.	,,	1
9	Fixing Gauge stone including cutting figures and painting etc.	,,	1
10	Clearing jungle and removing ant hills	Lump	sum
11	Earthwork excavation hard soil	C.yd.	15
12	Surki concrete	C.ft.	68
13	Burnt brick in surki mortar	,,	236
14	Surki mortar plastering	Sqr.	4·26
15	Puddle wall	C.yd.	30
	Sluice No. 1.		
1	Excavating foundation below apron to lay out the pipe ...	Lump	sum
2	Fixing 4″ pipe at R. L. 45·00	R.ft.	24
3	Providing shutter with locking arrangement	Lump	sum
	Sluice No. 2.		
1	Examining and repairing the existing sluice and providing locking complete.	Lump	sum
	Waste Weirs—Left and Right.		
	Left Weir.		
1	Earthwork excavation hard soil	C.yd.	26
2	Surki concrete	C.ft.	66
3	Burnt brick in surki mortar	,,	693
4	Burnt stone slabs	S.ft.	180
5	Surki mortar plastering	Sqr.	374
6	New stone work	C.yd.	15
	Petty repairs to the existing weir	Lump	sum

Dated 28th November 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. of 21st December 1929, for Restoration of Yeldur Santhammanakere, Registered No. 53/274 of Srinivaspur Taluk. An approximate estimate

of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees three hundred in cash or Government Promissory Notes as earnest money and be superscribed "Tender for Restoring Yeldur Santhammanakere, Srinivaspur Taluk," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender the successful competitor will be required to execute the usual contract bond in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders, will be returned.

9. The tenderer must quote specific rates for all items of works both in words and figures.

10. Tenderers stating that the work would be executed at a certain percentage in excess of or lower than the estimate will not be accepted.

Abstract estimate for restoring Yeldur Santhammanakere Registered No. 53/274, Srinivaspur Taluk :—

No.	Items of work	Per	Quantity
	I. Bund.		
1	Earthwork to bund including forming, watering consolidating with all lead and lift.	C.yd.	4,732
2	Turfing	S.yd.	4,013
3	Removing and resetting old stone revetment	C.yd.	442
4	New stone revetment	,,	1,076
5	Fixing and painting available B. M. stones including chiselling	No.	2
6	Providing grade stones including chiselling, painting figures, etc.	,,	26
7	Providing Index stones including chiselling, painting figures, etc.	,,	26
8	Providing Gauge stone including chiselling, painting figures, etc.	,,	1
9	Jungle clearing cutting trees including removal roots and ant-hills, etc., complete.	Grade	20
10	Cutting trenches scraping the surface of bund including steps and using the soil for rear slopes.	,,	20
	Total of bund ...		..
	I (a). Breach Filling.		
1	Clearing jungle removing debris and sand	Lump	sum
2	Earth excavation for masonry core wall	C.yd.	58
3	Surki mortar concrete for core wall	C.ft.	299
4	Burnt brick in surki mortar	,,	1,174
5	Plastering with surki mortar	Sq.ft.	11·05
6	Earthwork to bund for breach filling including watering special tamping with all lead and lift.	Cy.d.	674
7	Turfing	S.yd.	278
8	New stone revetment	C.yd.	80

No.	Items of work	Per	Quantity
	II. Constructing Sluice at R. L. 47·00.		
1	Earthwork :—Cut opening the bund	C.yd.	96
2	Refilling the sluice gap with watering and tamping ...	,,	60
3	Surki mortar concrete	C.ft.	216
4	Burnt brick in surki mortar	,,	563
5	Burnt stone slabs 6" thick dressed	Sq.ft.	245
6	Plastering with surki mortar	Sqr.	6·98
7	Providing plug and rod of standard design with locking arrangement.	Lump	sum
8	Cutting grooves orifice and cross slabs	No.	4
	III. Constructing a Weir at R. L. 50·00.		
1	Earthwork :—Excavating foundation	C.yd.	205
2	Concrete in surki mortar	C.ft.	175
3	Burnt brick in surki mortar	,,	246
4	Burnt stone slabs 6" thick dressed	Sq.ft.	276
5	Plastering with surki mortar	Sqr.	3·87
6	New stone work	C.yd.	59
	III(a). Clearing Weir Halla or Draft Channel.		
1	Earthwork :—excavating draft channel	C.yd.	2,555
2	Forming burns along the weir halla out of the available earth from draft channel.	,,	1,108

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

TUMKUR DISTRICT

Abstract Notification No. 653, *dated 25th November* 1929.

Restoration of Janagere-Mutharayanakere of Kunigal Taluk.—

The attention of the public is drawn to pages 1385 and 1386, of Part VI of *Mysore Gazette*, dated 28th November 1929, wherein tenders have been called for the above work.

The tenders will be received by the Executive Engineer Tumkur Division, Tumkur till 2 P.M., of 16th December 1929.

Earnest money to be deposited with the tender is Rs. 320.

Abstract Notification No. 654, *dated 25th November* 1929.

Improving Sri Subrahmanya Swami Temple at Nagalmudike, Pavagada Taluk.

The attention of the public is drawn to the notification in pages 1387 and 1388, of Part VI of the *Mysore Gazette*, dated 28th November 1929.

Last date of receiving tenders is 2 P.M. of the 16th December 1929 and tenders are to be addressed to the Executive Engineer, Tumkur Division, Tumkur

Earnest money to be deposited with the tender is Rs. 135.

V. V. PATANKAR,
Executive Engineer.

MATERNITY HOSPITAL ROBERTSONPET, KOLAR GOLD FIELDS.

Notice dated 25th November 1929.

1. Notice is hereby given that sealed tenders in triplicate on half sheet foolscap sized paper will be received at the Office of the Lady Medical Officer, Maternity Hospital, Robertsonpet, Kolar Gold Fields, at 11 A.M., on Wednesday, the 8th January 1930, for the supply of "bedding and clothing" (as per list annexed) required for the use of the Maternity Hospital, Robertsonpet, for the year 1930.

2. No tender will be received after the date and the time abovementioned.

3. Tenders to be superscribed "Tender for the supply of bedding and clothing" to the Maternity Hospital, Robertsonpet.